

Investing In Infrastructure (3i) Cambodia

Project number 2019-184

184 – RFP for Assessment of electrification options for off-grid areas in Cambodia

Date: 11 June 2019

ADDENDUM #1

Purpose: this addendum has been released to notify all interested parties of a change in the RFP deadline. It aims to ensure that all potential bidders have the same information upon which they can lodge their proposals.

Extension of submission deadline:

All interested suppliers are advised that the deadline for submission of proposals for procurement #184 is extended by two calendar weeks until 4pm (ICT) 28 June 2019.